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Electric Vehicle Infrastructure Fund 
XXXX Initiative 
Feedback against Transport Scotland’s EVIF Assessment Framework [Updated March 2023] 

S&EP 
Version 

Date Initial 
Reviewer 

Checked 
by 

Model 
Checked by 

Model Filename Comments 

V1.0 XXXX     Initial comments by SFT following submission 
of draft business case. 

       

       

       

 

Strategic Approach  

A comprehensive network of public 
charge points. 

 

Access, fairness and need.  

Leveraging private investment and 
approach to enabling this investment 

 

Enabling wider sustainable transport 
outcomes 

 

Scope. Funding, Delivery  

Project Scope  

EVIF funding being requested  

Method(s) of delivery to be deployed  

Timetable 
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1.0 Introduction 

The tables below capture, in summary form, the relevant elements of the initiative as taken from the Electric Vehicle Infrastructure Study which has been 
prepared by XXXX on behalf of XXXX, following the template issued by SFT.  The approach below has also been informed by discussions with SFT which has 
been helpful in providing a fuller understanding of the overall strategy and intended delivery models.  

Transport Scotland’s Draft Vision, which forms the basis of this assessment, can be viewed here. 

2.0 Vision, Outcomes and Priorities 

EVIF Assessment 
Framework Criteria 

Intended Approach SFT Comments and Observations 

A well-designed 
network 

  

A comprehensive 
network 

  

A people-focused 
network 

  

An accessible 
network 

  

A reliable network   

Supports a Just 
Transition 

  

Convenient access 
for homes without 
parking 

  

Tariff Principles; 
Fair, Sustainable & 
Enabling 

  

https://www.transport.gov.scot/news/a-new-vision-for-electric-vehicle-charging-infrastructure-in-scotland/
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EVIF Assessment 
Framework Criteria 

Intended Approach SFT Comments and Observations 

Attracts Private 
Sector Investment 

  

Supporting active 
travel, shared and 
public transport 

  

Energy Systems 
(renewable energy, 
battery storage, 
smart tariffs etc.) 
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3.0 Demand Forecasting & Forecast Outcomes for the Study Area Over the Programme Period – April 2022 to March 2030 

Metric/Outcome 2022/23 2023/24 2024/25 2025/26 2030/31 

Forecast Plug in Vehicle 
(“PIV”) uptake 

     

Number of public charge 
points (all networks). 

     

Charge point split – 
Fast/Rapid (all networks) 

     

LA / Private  
Network Split 

     

Charge points per 
100,000 population  
(all networks) 

     

EV to Charge Point Ratio 
(all networks) 

     

Homes without off-street 
parking (Number & 
Percentage) 

     

Max distance for homes 
ex parking to public 
network. 

     

Max distance between 
rapid charge points 
(all networks). 
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Metric/Outcome Comments and Observations 

Forecast Plug in Vehicle (“PIV”) uptake  

Number of public charge points (all networks).  

Charge point split – Fast/Rapid (all networks)  

Authority / Private Network Split  

Charge points per 100,000 population (all networks)  

EV to Charge Point Ratio (all networks)  

Homes without parking (Number & Percentage)  

Max distance for homes ex parking to public network.  

Max distance between rapid charge points  
(all networks). 
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4.0 Expansion Plan and Approach to Delivery  

EVIF Assessment 
Framework Criteria 

Intended Approach Comments and Observations 

Number, type, and 
envisaged localities of 
additional charge points 
 

  

Phasing of capital 
investment and the 
forecast spend profile 
 

  

Major one-off costs 
(e.g., network upgrades, 
site enabling works, 
etc.) 

  

Preferred contract 
structure(s) 
 

  

Envisaged approach(es) 
to procure new delivery 
models 
 

  

Attracts private sector 
investment 
 

  

Quantum and timing of 
capital subsidy being 
sought from TS 
 

  

Proposed tariff regime 
for any retained EVI and 
new EVI 
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EVIF Assessment 
Framework Criteria 

Intended Approach Comments and Observations 

 

Approvals Secured 
 
 

  

Next steps and key 
activities prior to 
commencing 
procurement 
 

  

CPS Transition 
 

  

Approach to KPIs and 
ongoing maintenance 
 

  

Incorporation of 
accessibility standards 
 

  

Community benefit / 
community wealth 
building 
 

  

Interoperability & ease 
of use 
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5.0 Consultation and Engagement  

Stakeholder Intended Approach Comments and Observations 

Neighbouring local 
authorities 

  

The market   

DNOs   

Public – EV & non-EV 
drivers 

  

Fleet managers   
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6.0 Suggested Recommendations and Next Steps  

[TBC]  
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7.0 Funding Conditions: 
 
[TBC]  
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Appendix 1 – Modelling Assumptions Check Sheet v Planning Assumptions 

Key Assumption SFT LA Comments 

PIV Uptake    

Electricity Utilisation Yr 1    

Electricity Utilisation Growth    

Electricity Rate    

Transaction Costs    

Planned Maintenance Costs    

Capital Enabling Cost    

Capital Installation Costs 
Ex-major DNO costs 
Based on 2022 prices 

   

Inflation     

Material DNO costs    

EVCP Useful Asset Life    

EVCP Replacement Cost 
Factor 

   

Concession Start Date    

Construction Term    

Operating Period    

Target Equity IRR    

 

 

 


